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ADDENDUM 001
REQUEST FOR QUOTATION
SL13-001-RW Soil Preparation and Seed

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original
bid. The due date for receipt of this bid does not change by this Addendum. Accordingly, the
following clarifications, additions/deletions, questions and answers are believed to be of general
interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer Name and Title of Department Authority
(Print or type)
Teresa (Terri) Mount

Sr. Procurement Agent

Bidder Signature Department of Transportation

Teresa (Terri) Mount
IAuthorizing Signature]

[Signature of person authorized to sign|
Date Signed: Date Signed:
June 14, 2012

QUESTION 1:
What is the anticipated start date for the project?

ANSWER:
Since we are into the hot summer months, we would like the start date to be September 15, 2012.

QUESTION 2:

Is there a water source nearby for the mulch overspray or is that the contractor’s responsibility?

ANSWER:
MoDOT does not have a water source nearby. However, we do have a 2" hydrant at out I-44/Hampton
facility that can be used.

QUESTION 3:

The 40 days to complete the project, does that have any rain days built in and if not how will rain delays be

dealt with?

ANSWER:
Rain days are not counted as working days.
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Our mission is to provide a world-class transportation experience that delights our customers and promotes a prosperous Missouri.



